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NOTES

1. CONTRACTOR IS RESPONSIBLE FOR CONSTRUCTING & COORDINATING CONSTRUCTION ENTRANCE
LOCATIONS TO ALL PROJECT AREAS WITH THE DISTRICT MANAGER AND/OR ENGINEER OF RECORD.

2. CONTRACTOR IS RESPONSIBLE TO RESTORE ANY AND ALL DISTURBED AREAS INCLUDING, BUT NOT
LIMITED TO, LANDSCAPING, HARDSCAPING, MAILBOXES, SOD OR OTHER IMPROVEMENTS ETC. THESE
AREAS SHALL BE RESTORED TO ORIGINAL OR BETTER CONDITION.

3. CONTRACTOR SHALL REPLACE ANY SIGNS THAT MAY BE IN CONFLICT WITH THE PROPOSED WORK, AND
THIS COST SHALL BE INCLUDED IN THE CONTRACT BID.

4.  AS PART OF THE CONTRACT BID, CONTRACTOR SHALL INCLUDE MODIFICATION OF ANY UTILITY
APPURTENANCES THAT MAY BE AFFECTED BY THE PROPOSED CONSTRUCTION.

5. ALL MATERIALS, WORK AND TESTING SHALL MEET FDOT STANDARD SPECIFICATIONS.

THE SIZE OF THESE PLANS MAY HAVE BEEN SLIGHTLY ALTERED BY REPRODUCTION PROCESSES, THIS MUST BE
CONSIDERED WHEN SCALING ANY REPRODUCED PLANS FOR THE PURPOSE OF COLLECTING DATA.

VERTICAL DATUM: XX

COV ER SHEET
Collier County / Florida

THE QUARRY CDD
2022 SHORELINE PHASE I

THIS SHEET NOT VALID FOR
CONSTRUCTION WITHOUT
COMPLETE SET OF PLANS.

Sheet No.

REV #1 - 1/18/22



alopez
Textbox
REV #1 - 1/18/22

alopez
Typewriter
CONSTRUCTION SET FEBRUARY 23, 2022 


GENERAL PROVISIONS

1. THE CONTRACTOR SHALL OBTAIN FROM THE OWNER COPIES OF ALL AVAILABLE REGULATORY AGENCY PERMITS AND
LOCAL AGENCY PERMITS.

2. CONTRACTOR, AS PART OF THE BASE BID, SHALL FIELD LOCATE ALL UNDERGROUND UTILITIES WITHIN THE PROJECT AREA
WITHIN THE 30 DAYS OF PROJECT AWARD. CONTRACTOR SHALL REVIEW THE PLANS AND SHALL NOTE ANY DISCREPENCIES TO
THE ENGINEER IMMEDIATELY.

3. CONTRACTORS, AS PART OF THE BASE BID, SHALL PROVIDE ALL COORDINATION WITH UTILITY PROVIDERS TO PROVIDE
FOR THE MATERIALS AND WORK NEEDED TO PROVIDE SERVICES TO THE PROJECT.

4. CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE FOR ALL DEMOLITION OF ABOVE GROUND AND UNDERGROUND
IMPROVEMENTS IN ORDER TO CONSTRUCT THE PROPOSED IMPROVEMENTS NOTED ON THE PLANS. UNLESS APPROVED IN
WRITING FROM THE OWNER, ALL MATERIALS SHALL BE REMOVED FROM THE SITE AS PART OF THE BASE BID.

5. ALL DETAILS AND REFERENCES TO FDOT REFER TO THE LATEST EDITION OF THE FDOT DESIGN STANDARDS.

6. CONTRACTOR SHALL REFER TO ARCHITECTURAL PLANS AND SPECIFICATIONS FOR ACTUAL LOCATION OF ALL UTILITY
ENTRANCES TO INCLUDE SANITARY SEWER LATERALS, DOMESTIC AND FIRE PROTECTION WATER SERVICE, ELECTRICAL,
TELEPHONE AND GAS SERVICE. CONTRACTOR SHALL COORDINATE INSTALLATION OF UTILITIES, IN SUCH A MANNER AS TO
AVOID CONFLICT AND ASSURE PROPER DEPTHS ARE ACHIEVED AS WELL AS COORDINATING WITH UTILITY REQUIREMENTS AS TO
LOCATION AND SCHEDULING FOR TIE-INS/ CONNECTIONS PRIOR TO CONNECTING TO EXISTING UTILITIES.

7. CONTRACTOR AND HIS SURVEYOR SHALL NOTE THE PROJECT BENCHMARK INFORMATION PROVIDED IN THE PLANS AND
VERIFY PRIOR TO CONSTRUCTION.

8. ALL CONSTRUCTION PROJECTS 1 OR MORE ACRES IN SIZE THAT DISCHARGE TO OFFSITE AREAS ARE REQUIRED TO
COMPLY WITH THE REQUIREMENTS OF THE NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) GENERAL PERMIT
FOR STORMWATER DISCHARGE FROM SMALL AND LARGE CONSTRUCTION ACTIVITIES. IN ORDER TO MEET NPDES
REQUIREMENTS, THE CONTRACTOR IS RESPONSIBLE FOR IMPLEMENTING, INSPECTING, MAINTAINING, AND REPORTING ON ALL
ELEMENTS OF THE SWPPP, COMPLETING AND SUBMITTING THE REQUIRED NOTICE OF INTENT (NOI) AND NOTICE OF
TERMINATION (NOT) FORMS AS THE OPERATOR, AND PAYING ALL ASSOCIATED FEES. FOR PROJECTS LESS THAN 1 ACRE IN SIZE
THAT ARE NOT REQUIRED TO COMPLY WITH THE NPDES GENERAL PERMIT, THE CONTRACTOR IS STILL RESPONSIBLE FOR
IMPLEMENTING AND MAINTAINING EROSION AND SEDIMENT CONTROL MEASURES PRIOR TO AND DURING CONSTRUCTION IN
ACCORDANCE WITH THE DRAWINGS AND SPECIFICATIONS.

9. UNLESS OTHERWISE NOTED ON THE PLANS, THE CONTRACTOR SHALL USE THE GEOMETRY PROVIDED ON THE
CONSTRUCTION PLANS. BENCHMARK INFORMATION SHALL BE PROVIDED TO THE CONTRACTOR BY THE OWNER OR OWNER'S
SURVEYOR. ANY DISCREPANCIES BETWEEN FIELD MEASUREMENTS AND CONSTRUCTION PLAN INFORMATION SHALL BE
BROUGHT TO THE ATTENTION OF THE ENGINEER IMMEDIATELY.

10. BASE SURVEY INFORMATION INCLUDING BUT NOT LIMITED TO ELEVATIONS, EASEMENTS, RIGHTS OF WAY, AND OTHER
TOPOGRAPHIC INFORMATION HAS BEEN PREPARED BY OTHER PROFESSIONALS. CPH, INC. ASSUMES NO RESPONSIBILITY FOR
THE ACCURACY OF THIS INFORMATION.

11.  THIS SET OF PLANS MAY CONTAIN DRAWINGS PREPARED BY OTHER PROFESSIONALS, WHICH CONTAIN THE NAME,
ADDRESS, AND LOGO OF THE PROFESSIONAL. CPH, INC. IS NOT RESPONSIBLE FOR DRAWINGS PREPARED BY OTHER
PROFESSIONALS.

12.  THE CONTRACTOR SHALL SUBMIT ONE ELECTRONIC COPY OF SHOP DRAWINGS TO THE ENGINEER TO KEEP FOR HIS
RECORDS. THE ENGINEER WILL NOT PROVIDE FOR APPROVAL OF SHOP DRAWINGS, IT IS THE RESPONSIBILITY OF THE
CONTRACTOR TO REVIEW ALL MATERIALS FOR ACCURACY PRIOR TO ORDERING THE MATERIALS. ANY DESCREPENCIES
IDENTFIED BY THE CONTRACTOR SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER IMMEDIATELY.

13.  PROTECT BENCHMARKS, PROPERTY CORNERS, AND OTHER SURVEY MONUMENTS FROM DAMAGE OR DISPLACEMENT. IF
MARKER NEEDS TO BE REMOVED IT SHALL BE REFERENCED BY LICENSED LAND SURVEYOR AND REPLACED, AS NECESSARY, BY
SAME.

14. THE CONTRACTOR IS RESPONSIBLE FOR ALL QUALITY CONTROL TESTING. AS A MINIMUM, TESTING SHALL INCLUDE A)
PIPING AND STRUCTURAL EXCAVATION, BEDDING AND BACKFILL MATERIALS AND DENSITY TESTS; B) DETERMINATION OF
COMPACTIVE EFFORT NEEDED FOR COMPLIANCE WITH THE DENSITY REQUIREMENTS; C) PORTLAND CEMENT CONCRETE AND
ASPHALT PAVING QUALITY CONTROL TESTING INCLUDING DESIGN MIX REVIEW, MATERIALS, FIELD SLUMP AND AIR CONTENT,
AND FIELD AND LAB CURED STRENGTH SAMPLES AND TESTING.

15.  IN ADDITION TO QUALITY CONTROL TESTING, THE CONTRACTOR SHALL BE RESPONSIBLE FOR REQUIRED TESTING OR
APPROVALS FOR ANY WORK (OR ANY PART THEREOF) IF LAWS OR REGULATIONS OF ANY PUBLIC BODY HAVING JURISDICTION
SPECIFICALLY REQUIRE TESTING, INSPECTIONS OR APPROVAL. THE CONTRACTOR SHALL PAY ALL COSTS IN CONNECTION
THEREWITH AND SHALL FURNISH THE OWNER AND ENGINEER THE REQUIRED CERTIFICATES OF INSPECTION, TESTING OR
APPROVAL.

16. ANY DESIGN OR TESTING LABORATORY UTILIZED BY THE CONTRACTOR SHALL BE AN INDEPENDENT LABORATORY
ACCEPTABLE TO THE OWNER AND THE ENGINEER, APPROVED IN WRITING, AND COMPLYING WITH THE LATEST EDITION OF THE
"RECOMMENDED REQUIREMENTS FOR INDEPENDENT LABORATORY QUALIFICATION", PUBLISHED BY THE AMERICAN COUNCIL OF
INDEPENDENT LABORATORIES.

17.  TESTING RESULTS SHALL BE PROVIDED TO THE OWNER/OPERATOR AND THE ENGINEER. ALL TEST RESULTS SHALL BE
PROVIDED (PASSING AND FAILING) ON A REGULAR AND IMMEDIATE BASIS.

18. THE ENTIRE PROJECT SITE SHALL BE THOROUGHLY CLEANED AT THE COMPLETION OF THE WORK. CLEAN ALL INSTALLED
PIPELINES, STRUCTURES, SIDEWALKS, PAVED AREAS, ACCUMULATED SILT IN PONDS, PLUS ALL ADJACENT AREAS AFFECTED BY
CONSTRUCTION, AS DIRECTED BY THE OWNER OR JURISDICTIONAL AGENCY. EQUIPMENT TO CLEAN THESE SURFACES SHALL
BE SUBJECT TO APPROVAL BY THE OWNER.

19. ALL DISTRUBED AREAS WITHIN RIGHT OF WAYS SHALL BE SODDED.

20. CONTRACTOR SHALL COMPLY TO THE FULLEST EXTENT WITH THE LATEST STANDARDS OF OSHA DIRECTIVES OR ANY
OTHER AGENCY HAVING JURISDICTION FOR EXCAVATION AND TRENCHING PROCEDURES. THE CONTRACTOR SHALL USE
SUPPORT SYSTEMS, SLOPING, BENCHING AND OTHER MEANS OF PROTECTION. THIS TO INCLUDE BUT NOT BE LIMITED, FOR
ACCESS AND EGRESS FROM ALL EXCAVATION AND TRENCHING. CONTRACTOR IS RESPONSIBLE TO COMPLY WITH
PERFORMANCE CRITERIA FOR OSHA.

21. THE CONTRACTOR SHALL RECOGNIZE AND ABIDE BY ALL OSHA EXCAVATION SAFETY STANDARDS, INCLUDING THE
FLORIDA TRENCH SAFETY ACT (90-96, LAWS OF FLORIDA). ANY MATERIAL, CONSTRUCTION METHODS, OR MATERIAL COST TO
COMPLY WITH THESE LAWS SHALL BE INCIDENTAL TO THE CONTRACT.

22. CONTRACTOR MUST STOP OPERATION AND NOTIFY THE OWNER FOR PROPER DIRECTION IF ANY ENVIRONMENTAL OR
HEALTH RELATED CONTAMINATE IS ENCOUNTERED DURING EXCAVATION.

TRAFFIC CONTROL

1. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING A MAINTENANCE OF TRAFFIC (M.O.T.) PLAN PRIOR TO CONSTRUCTION.
THE M.O.T. PLAN SHALL SHOW ALL PROPOSED TRAFFIC CONTROL SIGNS, PAVEMENT MARKINGS, AND BARRICADES, AND SHALL
DETAIL ALL PROPOSED CONSTRUCTION SEQUENCING. THE M.O.T. PLAN AND INSTALLED TRAFFIC CONTROL MEASURES SHALL
BE APPROVED BY THE ENGINEER, OWNER, AND ROADWAY JURISDICTIONAL AGENCY PRIOR TO CONSTRUCTION. IN GENERAL,
ROADWAY AND DRIVEWAY LANE CLOSURES ARE PROHIBITED DURING CONSTRUCTION UNLESS SPECIFICALLY DETAILED ON
THESE PLANS. IN THE EVENT IT IS DETERMINED THAT ROADWAY AND DRIVEWAY LANE CLOSURES WILL BE ALLOWED, THE
CLOSURES SHALL BE RESTRICTED TO THE HOURS BETWEEN 9:00 A.M. AND 4:00 P.M. UNLESS OTHERWISE AUTHORIZED IN THE
APPROVED M.O.T.

2. ALL TRAFFIC CONTROL MEASURES SHALL BE IN ACCORDANCE WITH FDOT INDEX NO. 600 AND THE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES (MUTCD). ALL TRAFFIC CONTROL MEASURES SHALL BE INSTALLED PRIOR TO CONSTRUCTION AND
MAINTAINED DURING CONSTRUCTION.

3. INSPECT TRAFFIC CONTROL DEVICES ON A DAILY BASIS TO ENSURE PLACEMENT OF BARRICADES AND FUNCTION OF
LIGHTS IS MAINTAINED THROUGHOUT CONSTRUCTION.

4. CONTACT PROPERTY OWNERS AFFECTED BY CONSTRUCTION. COORDINATE TEMPORARY DRIVEWAY CLOSURES AND
SEQUENCING. MAINTAIN ACCESS FOR ALL PROPERTY OWNERS DURING CONSTRUCTION.

5. WET UNSTABILIZED AREAS AS NECESSARY TO CONTROL DUST.
6. ADJUST TRAFFIC CONTROL DEVICES AS REQUIRED UNDER EMERGENCY CONDITIONS.

7. THE CONTRACTOR IS EXPECTED TO COORDINATE ITS ACTIVITIES WITH OTHER CONTRACTORS WHO MAY BE WORKING IN
THE IMMEDIATE VICINITY.

8. WHEN WORK OCCURS WITHIN 15-FT OF ACTIVE ROAD TRAVEL LANES BUT NO CLOSER THAN 2-FT FROM THE EDGE OF
PAVEMENT, SIGNAGE AND WARNING DEVICES ARE TO BE INSTALLED IN ACCORDANCE WITH FDOT INDEX NO. 600 AND 602.

9. TYPE | OR TYPE Il BARRICADES AT 20-FT CENTERS SHALL BE PLACED AND MAINTAINED ALONG THE EDGE OF THE ROAD

WHEREVER DROP-OFFS OR OTHER HAZARDS EXIST AND TO BLOCK ENTRANCE INTO COMPLETED OR PARTIALLY COMPLETED
PAVEMENTS UNTIL SUCH PAVEMENTS ARE OPEN TO PUBLIC USE.

SITE PREPARATION

1. UNLESS OTHERWISE DIRECTED BY THE OWNER OR ENGINEER, THE CONTRACTOR IS EXPECTED TO CONTAIN ALL
CONSTRUCTION ACTIVITIES WITHIN THE PROPERTY, RIGHT-OF-WAY, AND EASEMENTS AS INDICATED ON THE DRAWINGS. AT NO
TIME SHALL THE CONTRACTOR DISTURB SURROUNDING PROPERTIES OR TRAVEL ON SURROUNDING PROPERTIES WITHOUT
WRITTEN CONSENT FROM THE PROPERTY OWNER. ANY REPAIR OR RECONSTRUCTION OF DAMAGED AREAS IN SURROUNDING
PROPERTIES SHALL BE REPAIRED BY THE CONTRACTOR ON AN IMMEDIATE BASIS. ALL COSTS FOR REPAIRS SHALL BE THE
RESPONSIBILITY OF THE CONTRACTOR AND NO EXTRA COMPENSATION SHALL BE PROVIDED.

2. STAKE OUT THE CONSTRUCTION, ESTABLISH LINES AND LEVELS, TEMPORARY BENCH MARKS, BATTER BOARDS,
CENTERLINES, BASELINES, AND REFERENCE POINTS FOR THE WORK, AND VERIFY ALL DIMENSIONS RELATING TO
INTERCONNECTION WITH EXISTING FEATURES. REPORT ANY INCONSISTENCIES IN THE PROPOSED GRADES, LINES AND LEVELS,
DIMENSIONS AND LOCATIONS TO THE ENGINEER BEFORE COMMENCING WORK.

3. PROTECT ALL TREES AND SHRUBS LOCATED OUTSIDE THE RIGHT-OF-WAY, EASEMENTS, AND OWNER SECURED
PROPERTY, PARTICULARLY THOSE TREES AND SHRUBS LOCATED ADJACENT TO WORK AREAS.

4. WITHIN THE RIGHT-OF-WAY, EASEMENTS, AND OWNER SECURED PROPERTY, THE INTENT IS TO ALLOW TREES AND SHRUBS
TO REMAIN IN ACCORDANCE WITH THE FOLLOWING SCHEDULE: NEW ROADWAY CONSTRUCTION - TREES AND SHRUBS TO
REMAIN WHERE LOCATED MORE THAN 15 FEET FROM THE BACK OF CURB, OR OUTSIDE THE LIMITS OF EXCAVATION OR FILL
AREAS, WHICHEVER IS FURTHER. UTILITY PIPELINE CONSTRUCTION - TREES AND SHRUBS TO REMAIN OUTSIDE A 15 FOOT WIDE
PATH, CENTERED ON THE PIPELINE.

5. TREES TO REMAIN IN THE CONSTRUCTION AREA SHALL BE BOXED, FENCED OR OTHERWISE PROTECTED IN ACCORDANCE
WITH DETAILS ON THE DRAWINGS. DO NOT PERMIT HEAVY EQUIPMENT OR STOCKPILES WITHIN BRANCH SPREAD

6. AREAS TO RECEIVE CLEARING AND GRUBBING SHALL INCLUDE ALL AREAS TO BE OCCUPIED BY THE PROPOSED
IMPROVEMENTS, AREAS FOR FILL AND SITE GRADING, AND BORROW SITES. REMOVE TREES OUTSIDE OF THESE AREAS ONLY AS
INDICATED ON THE DRAWINGS OR AS APPROVED IN WRITING BY THE ENGINEER.

7. CLEARING SHALL CONSIST OF REMOVING TREES AND BRUSH AND DISPOSAL OF OTHER MATERIALS THAT ENCROACH UPON
OR OTHERWISE OBSTRUCT THE WORK.

8. EXERCISE EXTREME CARE DURING THE CLEARING AND GRUBBING OPERATIONS. DO NOT DAMAGE EXISTING STRUCTURES,
PIPES OR UTILITIES.

9. GRUBBING SHALL CONSIST OF REMOVING AND DISPOSING OF STUMPS, ROOTS LARGER THAN 2" IN DIAMETER, AND
MATTED ROOTS. REMOVE TO A DEPTH OF NOT LESS THAN 18" BELOW THE ORIGINAL SURFACE LEVEL OF THE GROUND.

10. ALL COMBUSTIBLE DEBRIS AND REFUSE FROM SITE PREPARATION OPERATIONS SHALL BE REMOVED TO LEGAL OFFSITE
DISPOSAL AREAS.
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GRADING

1. SMOOTH TRANSITIONS SHALL BE PROVIDED BETWEEN CONTOURS OR SPOT ELEVATIONS AS SHOWN ON THE PLANS TO
ACCOMPLISH THE GRADING INTENT. ALL SLOPES SHALL BE STABILIZED IMMEDIATELY AFTER FINAL GRADING HAS BEEN
COMPLETED. CONTRACTOR SHALL NOTIFY OWNER AND ENGINEER PRIOR TO DEMOBILIZATION OF GRADING EQUIPMENT TO
DETERMINE THAT THE GRADING INTENT HAS BEEN ACHIEVED.

2. UNIFORMLY SMOOTH GRADE THE SITE. DEPRESSIONS FROM SETTLEMENT SHALL BE FILLED AND COMPACTED. TOPS OF
EMBANKMENTS AND BREAKS IN GRADE SHALL BE ROUNDED. FINISHED SURFACES SHALL BE REASONABLY SMOOTH,
COMPACTED, FREE FROM IRREGULAR SURFACE CHANGES AND COMPARABLE TO THE SMOOTHNESS OBTAINED BY
BLADE-GRADER OPERATIONS.

3. NEWLY GRADED AREAS SHALL BE PROTECTED FROM TRAFFIC AND EROSION. ALL SETTLEMENT OR WASHING AWAY THAT
MAY OCCUR FROM ANY CAUSE PRIOR TO SEEDING OR ACCEPTANCE SHALL BE REPAIRED AND GRADES RE-ESTABLISHED TO THE
REQUIRED ELEVATIONS AND SLOPES AT NO ADDITIONAL COST TO THE OWNER.

EXCAVATION, TRENCHING, AND FILL

1. THE CONTRACTOR SHALL RECOGNIZE AND ABIDE BY ALL OSHA EXCAVATION SAFETY STANDARDS, INCLUDING THE
FLORIDA TRENCH SAFETY ACT (FS 553.60-553.64). ANY MATERIAL, CONSTRUCTION METHODS, OR MATERIAL COST TO COMPLY
WITH THESE LAWS SHALL BE INCIDENTAL TO THE CONTRACT.

2. ROUGH EXCAVATE AND GRADE ANY PROPOSED STORMWATER PONDS AT THE START OF SITE GRADING ACTIVITIES.
DIRECT SITE RUNOFF TO THE PONDS TO MINIMIZE RUNOFF TO OFFSITE AREAS.

3. POND CONSTRUCTION SHALL RESULT IN THE FINISHED POND HAVING SIDE SLOPES AND DIMENSIONS THAT ARE IN
ACCORDANCE WITH THE CONSTRUCTION DRAWINGS. IT IS THE CONTRACTOR'S SOLE RESPONSIBILITY TO ENSURE THAT THESE
REQUIREMENTS HAVE BEEN MET. IF THE CONSTRUCTED SIDE SLOPES ARE STEEPER THAN THE REQUIRED SIDE SLOPES, OR
THE POND VOLUME IS NOT WITHIN THREE (3) PERCENT OF THE DESIGN VOLUME, THE CONTRACTOR SHALL BE REQUIRED TO
MAKE CORRECTIONS TO THE POND AT NO ADDITIONAL COST TO THE OWNER.

4. FIELD DENSITY TESTING FREQUENCIES: A) ONE TEST FOR EACH 10,000 SQUARE FEET OR FRACTION THEREOF PER LIFT OF
GENERAL BACKFILLING, MINIMUM 2 TESTS EACH LAYER; B) ONE TEST FOR EACH 100 SQUARE FEET OR FRACTION THEREOF OF
BACKFILL AROUND AND UNDER STRUCTURES; C) ONE TEST FOR EACH 300 LINEAL FEET OR FRACTION THEREOF PER LIFT OF
GENERAL BACKFILLING IN THE PIPELINE TRENCH; D) ONE TEST PER LIFT PER EACH CHANGE IN TYPE OF FILL; E) ONE TEST PER
1000 SQUARE FEET OF PAVEMENT SUBGRADE, MINIMUM OF 2 TESTS.

5. IT IS INTENDED THAT PREVIOUSLY EXCAVATED MATERIALS CONFORMING TO THE FOLLOWING REQUIREMENTS BE UTILIZED
WHEREVER POSSIBLE.

A ACCEPTABLE MATERIALS: AASHTO M145 CLASSIFICATION A-1, A-3, A-2-4, A-2-6; ASTM D2487 CLASSIFICATION GW, GP, GM,
SM, SW, SP; UNLESS OTHERWISE DISAPPROVED WITHIN THE SOIL AND SUBSURFACE INVESTIGATION REPORTS. NO MORE THAN
12% OF ACCEPTABLE MATERIALS SHALL PASS THE NUMBER 200 SIEVE.

B. UNACCEPTABLE MATERIALS: AASHTO M145 CLASSIFICATION A-2-5, A-2-7, A-4, A-5, A-6, A-7, A-8; ASTM D2487 CLASSIFICATION
GC, SC, ML, MH, CL, CH, OL, OH, PT; UNLESS OTHERWISE APPROVED WITHIN THE SOIL AND SUBSURFACE INVESTIGATION
REPORTS.

6. PROVIDE BARRIERS, WARNING LIGHTS AND OTHER PROTECTIVE DEVICES AT ALL EXCAVATIONS.

7. SIDEWALKS, ROADS, STREETS, AND PAVEMENTS SHALL NOT BE BLOCKED OR OBSTRUCTED BY EXCAVATED MATERIALS,
EXCEPT AS AUTHORIZED BY THE ENGINEER, IN WHICH CASE ADEQUATE TEMPORARY PROVISIONS MUST BE MADE FOR
SATISFACTORY TEMPORARY PASSAGE OF PEDESTRIANS, AND VEHICLES. MINIMIZE INCONVENIENCE TO PUBLIC TRAVEL OR TO
TENANTS OCCUPYING ADJOINING PROPERTY.

8. FURNISH, INSTALL, AND MAINTAIN, WITHOUT ADDITIONAL COMPENSATION, SHEETING, BRACING, AND SHORING SUPPORT
REQUIRED TO KEEP EXCAVATIONS WITHIN THE PROPERTY OR EASEMENTS PROVIDED, TO SUPPORT THE SIDES OF THE
EXCAVATION, AND TO PREVENT ANY MOVEMENT WHICH MAY DAMAGE ADJACENT PAVEMENTS OR STRUCTURES, DAMAGE OR
DELAY THE WORK, OR ENDANGER LIFE AND HEALTH. VOIDS OUTSIDE THE SUPPORTS SHALL BE IMMEDIATELY FILLED AND
COMPACTED.

9. SHEETING, SHORING, AND BRACING USED FOR THE SUPPORT OF EXCAVATIONS SHALL BE DESIGNED BY A PROFESSIONAL
ENGINEER LICENSED BY THE STATE OF FLORIDA.

10.  ALL EXCAVATIONS SHALL BE MADE BY OPEN CUT UNLESS OTHERWISE INDICATED. SLOPE SIDES OF TRENCHES IN
ACCORDANCE WITH OSHA REQUIREMENTS AND THE RECOMMENDATIONS CONTAINED WITHIN THE PROJECT GEOTECHNICAL
REPORT.

11.  EXCAVATE TRENCHES TO DEPTH INDICATED OR REQUIRED FOR INDICATED FLOW LINES AND INVERT ELEVATIONS. OVER
EXCAVATE TRENCHES A MINIMUM OF 2 FEET WHERE EXCAVATIONS OCCUR WITHIN UNSUITABLE SOILS, AND REPLACE OVER
EXCAVATED MATERIAL WITH SUITABLE SOILS.

12.  TRENCH BOTTOMS AND THE BOTTOMS OF ALL STRUCTURES SHALL BE KEPT DRY, COMPACTED, AND STABLE TO A DEPTH
TWO FEET BELOW THE BOTTOM OF THE TRENCH OR STRUCTURE.

13.  ALL BEDDING, FILL, AND BACKFILL MATERIAL SHALL BE SUITABLE SOILS OR FLOWABLE FILL. WHERE TRENCH OR
EXCAVATION IS WITHIN THE INFLUENCE AREA OF ROADWAYS, STRUCTURES, FOUNDATIONS, OR SLABS, PLACE BACKFILL IN
LAYERS OF 8 INCH LOOSE DEPTH. IN ALL OTHER AREAS, PLACE FILL AND BACKFILL IN LAYERS OF 12 INCH LOOSE DEPTH.

14.  MINIMUM DENSITY REQUIREMENT (ASTM D1557 OR AASHTO T180): BACKFILL AND FILL PLACED WITHIN POND AND ROAD
EMBANKMENT = 95 PERCENT; BACKFILL AND FILL PLACED IN ALL OTHER AREAS = 90 PERCENT.

RIPRAP

1. ALL RIPRAP CONSTRUCTION SHALL MEET THE REQUIREMENTS OF SECTION 530 OF THE FLORIDA DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, LATEST EDITION.

PAVING, SIDEWALKS, AND CURBING

1. MATERIALS AND CONSTRUCTION METHODS FOR THE ROADWAY AND PAVING CONSTRUCTION SHALL BE IN ACCORDANCE
WITH THE FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION,
LATEST EDITION.

2. ROADWAY PAVING, BASE, AND SUBGRADE THICKNESSES SHALL BE IN ACCORDANCE WITH DETAILS ON THESE DRAWINGS.

3. SIDEWALKS ARE TO BE CONSTRUCTED IN THE AREAS AS SHOWN ON THE CONSTRUCTION PLANS. HANDICAPPED RAMPS
SHALL BE PROVIDED AT ALL INTERSECTIONS AND SHALL BE IN ACCORDANCE WITH THE FLORIDA ACCESSIBILITY CODE FOR
BUILDING CONSTRUCTION, LATEST EDITION.

4. CURBING SHALL BE CONSTRUCTED WHERE NOTED ON THE CONSTRUCTION PLANS. ALL CURBS SHALL HAVE SAW CUT
CONTRACTION JOINTS AND SHALL BE CONSTRUCTED AT INTERVALS NOT TO EXCEED 10'-0" ON CENTER. CONSTRUCTION OF
CURBS SHALL BE IN CONFORMANCE WITH FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION (LATEST
EDITION) SECTION 520 AND DETAILS PROVIDED ON THE CONSTRUCTION PLANS.

5. FIELD COMPACTION DENSITY, STABILITY, AND THICKNESS TESTING FREQUENCIES OF SUB-BASE, BASE, AND ASPHALT
SHALL BE TESTED ONCE EVERY 300 LINEAR FEET OF PAVING PER 24-FT WIDE STRIP, STAGGERED LEFT, CENTER AND RIGHT OF
CENTERLINE. WHERE LESS THAN 300 LINEAR FEET OF SUB-BASE, BASE, AND ASPHALT IS PLACED IN ONE DAY, PROVIDE MIN. OF
ONE TEST FOR EACH PER DAY'S CONSTRUCTION AT A LOCATION DESIGNATED BY THE ENGINEER. ASPHALT EXTRACTION
GRADATION SHALL BE TESTED FROM GRAB SAMPLES COLLECTED ONCE EVERY 1800 SQUARE YARDS OF ASPHALT DELIVERED
TO THE SITE (OR A MINIMUM OF ONCE PER DAY).

STORM SEWER SYSTEMS

1. REINFORCED CONCRETE PIPE (RCP) JOINTS SHALL COMPLY WITH ASTM C443 AND FDOT SPECIFICATION SECTION 430, AND
RUBBER GASKETS SHALL COMPLY WITH FDOT SPECIFICATION SECTION 942. MINIMUM COVER OVER THE PIPE, INCLUDING
COVER OVER THE BELL OF THE PIPE WHERE APPLICABLE, SHALL BE 30 INCHES.

2. RCP PIPE SHALL NOT BE SHIPPED FROM MANUFACTURER UNTIL THE COMPRESSIVE STRENGTH OF THE PIPE HAS REACHED
4000 PSI AND A MINIMUM OF 5 DAYS HAVE PASSED SINCE THE MANUFACTURING OR REPAIR OF THE PIPE HAS BEEN COMPLETED.

3. UNDERDRAIN PIPE SHALL BE PERFORATED POLYVINYL CHLORIDE PIPE IN ACCORDANCE WITH ASTM F758. FILTER FABRIC
UNDERDRAIN SOCK SHALL BE TYPE D-3 IN ACCORDANCE WITH FDOT INDEX NO. 199.

4. ALL PIPE JOINTS SHALL BE WRAPPED WITH FILTER FABRIC. FILTER FABRIC SHALL BE IN ACCORDANCE WITH FDOT INDEX
NO. 199, TYPE D-3, A.O0.S. 70-100. INSTALL IN ACCORDANCE WITH FDOT INDEX NO. 280. PROVIDE MINIMUM 12" OVERLAP.

5. INSTALL POLYETHYLENE PIPE IN ACCORDANCE WITH ASTM D2321. BACKFILL AND COMPACT EVENLY ON EACH SIDE TO
PREVENT DISPLACEMENT. MINIMUM COVER OVER POLYETHYLENE PIPE SHALL BE AS FOLLOWS: A) PIPE UNDER FLEXIBLE
PAVEMENT, RIGID PAVEMENT, OR UNPAVED AREAS WHERE BEDDING IS SUITABLE SOILS AS DEFINED IN THE GENERAL NOTES:
MINIMUM COVER SHALL BE 36 INCHES OR ONE PIPE DIAMETER, WHICHEVER IS GREATER; B) PIPE UNDER FLEXIBLE PAVEMENT,
RIGID PAVEMENT, OR UNPAVED AREAS WHERE BEDDING IS MANUFACTURED AGGREGATES CLASS 1A OR 1B AS DEFINED IN ASTM
D2321: MINIMUM COVER SHALL BE 30 INCHES OR ONE PIPE DIAMETER, WHICHEVER IS GREATER.

6. INSTALL UNDERDRAINS IN ACCORDANCE WITH FDOT SPECIFICATION SECTION 440. INSTALL CLEANOUTS AS SHOWN ON
THE DRAWINGS.

7. PRIOR TO INSPECTIONS AND TESTING, CLEAN ALL INSTALLED LINES AND STRUCTURES.

PAY ITEMS DESCRIPTION

FILL MATERIAL

GEOTEXTILE

RIPRAP 6"-8"

SOD
COMMON

BIO-DEGRADABLE EROSION BLANKET
LITTORAL PLANTING 1 GAL

LITTORAL PLANTING 2" LINERS
IRRIGATION LINES

IRRIGATION HEADS

YARD DRAINS

DRAINAGE PIPE 4" - 10"

CONCRETE (SIDEWALK, PATH, CURB)

AS-BUILT

GOLF CLUB ROCK RETAINING WALL

SHALL BE SUITABLE CLEAN SOILS OR FLOWABLE FILL. MINIMUM OF 95% DENSITY
REQUIRED OF 95%.

MIRAFI N-SERIES NON-WOVEN OR APPROVED EQUAL.

SHALL MEET THE REQUIREMENTS OF SECTION 530 OF THE FLORIDA DEPARTMENT
OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE
CONSTRUCTION, LATEST EDITION.

SEA DWARF PASPALUM GRASS (GOLF AREAS), ST. AUGUSTINE GRASS (RESIDENTIAL AND
AREAS).

EXCELSIOR, 8 FT x 112.5 FT, 65.6 LB OR APPROVED EQUAL.

SAND CORDGRASS, SALTMEADOW CORDGRASS, MUHLY GRASS.

SPIKE RUSH, CANNA LILY, PICKEREL WEED, ARROWHEAD, SOFT RUSH.

MATCH EXISTING MATERIAL.

MATCH EXISTING MATERIAL OR APPROVED EQUAL.

14" NYLOPLAST OR APPROVED EQUAL.

ADS DOUBLE WALL PIPE.

SHALL MEET THE REQUIREMENTS OF SECTIONS 347, 520 AND 522 OF THE FLORIDA
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND
BRIDGE CONSTRUCTION, LATEST EDITION.

SHALL CONSIST OF SECTIONS EVERY 100" AND AT LEAST ONE SECTION IN SHORELINE
AREAS LESS THAN 100' IN LENGTH.THE CROSS SECTION SHALL PROVIDE GROUND
ELEVATION INFO AT CONTROL ELEVATION, LITTORAL PLANTING LIMITS (BEGINNING AND
END), TOP AND BOTTOM OF RIPRAP AND EDGE OF WATER.

CUT LIMESTONE CAP ROCK BOULDERS

www.cphcorp.com

A Full Service

A& E Firm

2216 Altamont Avenue
Ft. Myers, FL 33901
Ph: 239.332.5499

Plans Prepared By:
CPH, Inc.

State of Florida Licenses:
Engineer No. 3215
Surveyor No. LB7143
Architect. No. AA26000926
Landscape No. LC000298

PER QCDD AND GOLF CLUB COMMENTS

Revision

1/18/22
Date

AN
No

Designed: A. LOPEZ

Drawn: J. ALLEN

Checked: J. SATFIELD

Job No.: Q0504

Date: 10/26/21

GENERAL NOTES
THE QUARRY CDD
2022 SHORELINE PHASE II
Collier County / Florida

REV #1 - 1/18/22

THIS SHEET NOT VALID FOR
CONSTRUCTION WITHOUT
COMPLETE SET OF PLANS.

Sheet No.

C-2


alopez
Textbox
REV #1 - 1/18/22


~POTENTIAL MATERIAL

dd AvE V1Ss3IS

STORAGE LOCATION

POTENTIAL MATERIAL
STORAGE LOCATION

Y
)

OUNTY ROW
COLLIER BLVD ~ COUNTY ROW STORAGE LOCATIOE]V._UER COUNTY ROW S C(:)OLLIER C
COLLE S - POTENTIAL MATERIAL =%
POTENTIAL MATERIAL QUARRY DRIVE = STORAGE LOCATION ®
STORAGE LOCATION 9
r= E i
(\// @a @
@ SR U
= POTENTIAL MATERIAL
STORAGE LOCATION
N
NI
CKEL RIDGE cin
&
@
>
e (3
m
A
o
20 e
S
il /7@ MARBLE STONE DRIVE
X 4( POTENTIAL MATERIAL 2
'I § {/[III
%o/ STORAGE LOCATION 5 7=
% o
& o)
- MARBLE STONE DRIVE %
) i
1 oz S x
® = ) o
P > Y Q
> - m D
pd m A o
= @) 0 -
m - >
, 0 <
5 < 3 9 c
— g z
/- POTENTIAL MATERIAL MARBLE STONE DRIVE 2
&/ STORAGE LOCATION o
/ m X
yan wn
() S
m ()
I
Llr C-5 C-6
N m
) o i
/> \ -
S \ 7
o7 e\s 5 N
Ky N0 ?
> 0 o
SIS |
m
P —
—.,
m 2 S
o m
Py, = =
il
:
N [9) W]
§ C ()]
< 3 3
2 7
POTENTIAL MATERIAL o .
STORAGE LOCATION % >
S m
c 3
< <
g @ £
@) \\\ <SS %
m \\s\“\\\\wy"““%\“\«‘\\\\\\“\“\“
3
" POTENTIAL MATERIAL
O
3 STORAGE LOCATION
> POTENTIAL MATERIAL POTENTIAL MATERIAL
= / STORAGE LOCATION STORAGE LOCATION
pd = o
S @
= z
A T
I
=
0
T
Z) % ® ¢
Y ()
HIDEAWY HARBOR CT| SPINNER COVE LN % % /‘
- . % n @
® ¢ > =
@ = =
Py 2 Z
;
% SIESTA BAY DR 3 72 =3
7N
5 - OS2 > =
CI. & W2 /
POTENTIAL MATERIAL S /ﬁ
STORAGE LOCATION QUARRY DR
POTENTIAL MATERIAL
STORAGE LOCATION
POTENTIAL MATERIAL
STORAGE LOCATION
POTENTIAL MATERIAL

J: \Q0504\Civil\DWG\_Current_Plan_Set\2022 Shoreline Phase 11I\2022 Shoreline Phase Il.dwg, 10/28/2021 2:37:08 PM, Lopez, Albert J.,

aaogH qaodo

aadogH aado

www.cphcorp.com
A Full Service

A& E Firm

2216 Altamont Avenue
Ft. Myers, FL 33901
Ph: 239.332.5499

Plans Prepared By:
CPH, Inc.

State of Florida Licenses:
Engineer No. 3215
Surveyor No. LB7143
Architect. No. AA26000926
Landscape No. LC000298

ACREAGE SUMMARY

TOTAL SITE AREA 860.00 A.C.
TOTAL DISTURBED AREA 9.06 A.C.

—(5)

FLOATING TURBIDITY BARRIER PER STATE OF

FLORIDA EROSION AND SEDIMENT CONTROL
MANUAL (LATEST EDITION)

-/

NOTES:

1) CONTRACTOR TO CAP EXISTING IRRIGATION HEADS ENCROACHING THE
SHORELINE RECEIVING REPAIR TREATMENT ALONG GOLF COURSE
SHORELINE AREAS,12" FROM MAIN LINE.

2) GOLF COURSE PERSONNEL TO INSTALL NEW HEADLINES AND PROVIDE
IRRIGATION WATER TO NEW LITTORAL PLANTING ALONG GOLF COURSE
SHORELINE AREA AS NECESSARY.

3) CONTRACTOR SHALL BE RESPONSIBLE TO ADJUST / INSTALL IRRIGATION
LINES AND HEADS ON THE RESIDENTIAL AND COMMON AREAS IN ORDER
TO IRRIGATE LITTORAL PLANTINGS DURING GROWTH STAGE.

3) CONTRACTOR TO INSTALL 14" NYLOPLAST JUNCTION BOX AND PIPE
WHERE NEEDED AND AS DIRECTED BY ENGINEER OF RECORD.

4) CONTRACTOR SHALL FOLLOW AND APPLY FDEP LATEST BMP'S.
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Plans Prepared By:
CPH, Inc.

State of Florida Licenses:
Engineer No. 3215
Surveyor No. LB7143
Architect. No. AA26000926
Landscape No. LC000298
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LOT LINE \
/
/ ! /
PROPOSED NEW FILL MATERIAL. ! CLEAN FILL
-1 MAXIMUM SLOPE @ 95% COMPACTION —, / 4 www.cphcorp.com
/ L/ A Full Service
PROROSED NEW SOD UP TO 12" ABOVE C.E. — / : / A & E Firm
2216 Altamont A
20' MAINTENANCE EASEMENT SINGLE FAMILY / / / SINGLE FAMILY/ Ft. Myearr:,olgL 33001
MULTI-FAMILY HOME / | / MULTI-FAMILY HOME Ph: 239.332.5499
|
GOLF COURSE / _ Plans Prepared By:
RESIDENTIAL / R.O.W. CPH, Inc.
EXISTING GRADE / / . \ State of Florida Licenses:
/ | / 1 \ Engineer No. 3215
6" - 8" RIPRAP WITH MARAFI 140 ] —] \ Surveyor No. LB7143
UNDERLAYMENT (OR APPROVED EQUAL) . / El= Architect. No. AA26000926
/ =] \ Landscape No. LC000298
S Ty ]SS S | S tlE \
= CONTROL ELEVATION (NGVD) = VARIES (12.5' - 14.00') e ! \
+ - —————— —— CUT LIMESTONE CAP
il \
LOW SEASONAL WATER LEVEL = + 4' | \ ROCK BOULDERS
= ' —
== DOWNSPOUT (TYP.) = \
vl I= \ ©
o 1] 1
12" x 12 MINIMUM GEOTEXTILE COVER | NE \ o
1' BELOW CONTROL ELEVATION. ‘7‘* \ @ PROPOSED NEW
PROPOSED ANTI-SCOUR :‘ ‘ ‘: ] 4 GROUND
KEYWAY S *‘7‘ \ <>i
EXISTING GRADE ‘M: \
ﬂ: 18" (MIN) \\ TT—TT 11—
EXISTING LAKE BOTTOM — I = == =
LAKE MAINTENANCE EASEMENT 14" NYLOPLAST JUNCTION BOX / DRAIN. = \\ el e (=
(LME) BOTTOM OF BOX TO BE SET @ 14" — / =
BELOW EXISTING GRADE. 2 LAYERS OF L \ N
GEOTEXTILE FABRIC - E =
FDOT TYPE D-2 ‘ H*‘: \ s
OPTION 1 - TYPICAL EROSION TREATMENT DETAIL \ET / \ :
NT.S. == \ -
R, p— L - 7T | p— T p— T p— L L T T
S T =
8" ADS DOUBLE-WALL PIPE i‘MFM— ‘_‘rﬁ_ -~
#57 STONE BEDDING & DRAINAGE FILL o ~< -
EXISTING GROUND
LAKE /
/ VARIES (2' - 4.5 |
PIPE END SHALL EXTEND 5'
INTO THE WATER AT LOW
WATER SEASON.
LITTORAL PLANTING
PROPOSED NEW FILL MATERIAL.
4:1 MAXIMUM SLOPE @ 95% COMPACTION (H) HIGH ELEVATION - AT C.E. ggLFTTMREOASDHows CORDGRASS (GOLF)
CANNA LILY LME DRAINAGE CONNECTION DETAIL TYPICAL ROCK WALL SECTION DETAIL (NOT FOR CONSTRUCTION)
PROPOSED NEW SOD UP TO 12" ABOVE C.E. — N.T.S. N.T.S.
(M) MID ELEVATION - 1' - 1.5' BELOW C.E.: PICKEREL WEED
ARROWHEAD
20' MAINTENANCE EASEMENT 12"
TTORAL (L) LOWER ELEVATION - 1.5'- 2 BELOW C.E..  SPIKERUSH
GOLF COURSE / PLANTING
RESIDENTIAL / ROW. H M| L BIO-DEGRADABLE EROSION BLANKET. BOTH ENDS
EXISTING GRADE BURIED 12" UNDER SOIL
12" OF 6" RIPRAP WITH MARAFI 140
OR APPROVED EQUAL) UNDERLAYMENT
TEE 4 SALT MEADOW CORDGRASS . g -
11
TTE CONTROL ELEVATION (NGVD) = VARIES (12.5' - 14.00') SOFT RUSH ,
SAND CORDGRASS ———==-11+1-: Joint Seal
g CANNA LILY
= LOW SEASONAL WATER LEVEL = + 4' Rt —— . = : ‘ -
~E _ N I e ARROW HEAD %
RSS v PICKEREL WEED ERRRIIRIRK 3
R == == RIRXKKKKKS —— SPIKERUSH ! i
12" x 12 MINIMUM GEOTEXTILE COVER <
1" BELOW CONTROL ELEVATION. RIPRAP MATERIAL .O\O. P - Q
PROPOSED ANTI-SCOUR ~_ a
. KEYWAY
PLANT MATERIAL: ~— Conc. Pavt. .
- SAND CORDGRASS 1 GAL 24" 0.C. STAGGEREBXISTING GRADE TYPICAL LITTORAL PLANTING PATTERN - PLAN VIEW §
- SOFT RUSH 2"LINERS 24" O.C. STAGGERED NTS. ! T S— " Exp. Joint And
- CANNA LILY 2"LINERS 18" O.C. STAGGERED (NATIVE) Preformed Joint Filler 9
- PICKEREL WEED 2"LINERS 18" O.C. STAGGERED Drawn: J. ALLEN
- ARROWHEAD 2"LINERS 18" O.C. STAGGERED TYPE D
- SPIKERUSH 2"LINERS 24" O.C. STAGGERED Checked: J. SATFIELD
Note: For use adjacent to concrete or flexible pavement, concrete Job No.: Q0504
shown. Expansion joint, preformed joint filler and joint seal are Date: 10/26/21
OPTION 2 - TYPICAL EROSION TREATMENT DETAIL | P Jornt. p J J ki
NTS required between curbs and concrete pavement only, see Sheet 2.
TYPE D CURB DETAIL
N.T.S.
LU
n o 4. ®
LITTORAL PLANTING - =) < T
< | ox 5
PROPOSED NEW FILL MATERIAL. >
. o _ (H) HIGH ELEVATION - AT C.E. SALTMEADOWS CORDGRASS (GOLF) — ™
4:1 MAXIMUM SLOPE @ 95% COMPACTION SOFT RUSH Ll po w
CANNA LILY =) 14 Z >
PROPOSED NEW SOD UP TO 12" ABOVE C.E. — oy — £
(M) MID ELEVATION - 1'-1.5' BELOW C.E.: PICKEREL WEED 6" CURB B - < — -
ARROWHEAD < S I o
20' MAINTENANCE EASEMENT 12" . (' Y o
LITTORAL (L) LOWER ELEVATION - 1.5'- 2' BELOW C.E.:  SPIKERUSH BOTTOM OF FLUME TO BE SET CONC. 2500 PSI Ll 0 O —
GOLF COURSE / PLANTING WITH EXISTING WATER LEVEL < > w T é’
RESIDENTIAL / R.O.W. HIMI|L : L & 1 T °
EXISTING GRADE [0:020:4 18" %ﬁ%& 6" - o
BIO-DEGRADABLE EROSION BLANKET. BOTH ENDS ’ | [ R R, o N
BURIED 12" UNDER SOIL % igim : Eo:vi g
A PROPOSED NEW FILL MATERIAL. SALT MEADOW CORDGRASS ) \ N
Eﬁ I 4:1 MAXIMUM SLOPE @ 95% COMPACTION 4% % GEOTEXTILE EMBEDDED 12" ON EACH END
TTE CONTROL ELEVATION (NGVD) = VARIES (125'-14.00) SOFT RUSH o4 = & SECTION "C"-"C"
SAND CORDGRASS ——==- 110 1vi 7 % 04
: CANNA LILY c < c
LOW SEASONAL WATER LEVEL = + 4' B — - [ EE >
H ) sws—— ARROW HEAD t 7
PICKEREL WEED RRBBRRRLK . J
ZEE RS SPIKERUSH 3 - s C&G
J & .
COMPACTED SOIL
2R j \ SIDEWALK CART PATH 4" 10
. EXISTING GRADE
PLANT MATERIAL: TYPICAL LITTORAL PLANTING PATTERN - PLAN VIEW | CONTRACTOR TO
- SAND CORDGRASS 1 GAL 24" 0.C. STAGGERED EXISTING LAKE BOTTOM N.T.S. B FIELD LOCATE FLUME
- SOFT RUSH 2" LINERS 24" O.C. STAGGERED TO ENSURE POSITIVE SECTION uBu uBu
- SALT MEADOW CORDGRASS 1 GAL 24" 0.C. STAGGERED PLAN VIEW DRAINAGE -
- CANNA LILY 2"LINERS 18" O.C. STAGGERED (NATIVE) FLAN VIEVY
- PICKEREL WEED 2"LINERS 18" O.C. STAGGERED
- ARROWHEAD 2"LINERS 18" O.C. STAGGERED
- SPIKERUSH 2"LINERS 24" O.C. STAGGERED THIS SHEET NOT VALID FOR
CONCRETE: 28 DAY COMPRESSION STRENGTH, 2,500 CONSTRUCTION WITHOUT
" g COMPLETE SET OF PLANS.
OPTION 3 - TYPICAL EROSION TREATMENT DETAIL P.S.1., 4" THICK MINIMUM W/ 6X6-W1.4XW1.4 WWF.
N.T.S. Sheet N
eel NO.
FLUME DETAIL
N.T.S. [
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